



Downtown Johnstown Wayfinding Phase 2 Bidding Sheet

BID SCHEDULE

PHASE	Phase 2	PROJECT NAME	Johnstown Wayfinding Signage Master Plan - Phase 2 Installation Project
RFP Published	January 23, 2024	RFP Closing Date	Friday, February 23, 2024

Task #	PayItem #	Description	Quantity	Unit	Unit Value in \$	Total Value in \$
Task A: Signage Fabrication						
A.1	01	Town and Consultant Coordination	1	LS	\$	\$
A.2	02	Prepare Sign Manufacturing Report Specifications (Electric and Non-Electric Signs)	1	LS	\$	\$
A.3	03	Prepare Sign Shop Drawings	1	LS	\$	\$
A.4	04	Prepare Final Record Documents – Per Quality Control Plan	1	LS	\$	\$
A.5	05	Prepare Sign Costs	1	LS	\$	\$
A.6	06	Prepare Warranty Plan for Town	1	LS	\$	\$
A.7	07	Signage Fabrication, Complete, Auto Directional ADD	4	EA	\$	\$
A.8	08	Signage Fabrication, Complete, Auto Directional AD4	4	EA	\$	\$
A.9	9	Signage Fabrication, Complete, Auto Directional AD6	3	EA	\$	\$



Downtown Johnstown Wayfinding Phase 2 Bidding Sheet

A.10	10	Signage Fabrication, Complete, Pedestrian Digital Kiosk PK	2	EA	\$	\$
A.12	11	Signage Fabrication, Complete, Parking Destination Directional Signs PDD	4	EA	\$	\$



Downtown Johnstown Wayfinding Phase 2 Bidding Sheet

BID SCHEDULE (continued)

PHASE	Phase 2	PROJECT NAME	Johnstown Wayfinding Signage Master Plan - Phase 2 Installation Project
RFP Published	January 23, 2024	RFP Closing Date	Friday, February 23, 2024

Task #	Pay Item #	Description	Quantity	Unit	Unit Value in \$	Total Value in \$
Task B: Signage Installation						
B.1	12	Town and Consultant Coordination	1	LS	\$	\$
B.2	13	Site Visit (Confirm Sign Locations, Utilities, Other Installation Site Factors)	1	LS	\$	\$
B.3	14	Prepare Construction Plan Documents	1	LS	\$	\$
B.4	15	Obtain Necessary Permits and Certifications (In Conjunction with Town Staff)	1	LS	\$	\$
B.5	16	Prepare a "Construction Safety and Phasing Plan" (CSPP) – Including Traffic Control	1	LS	\$	\$
B.6	17	Coordinate with Utility, Agency and Service Providers	1	LS	\$	\$
B.7	18	Removal/Demolition Existing Signs	1	LS	\$	\$
B.8	19	Survey and Stake Sign Installation Locations	1	LS	\$	\$
B.9	20	Coordinate/Contract with Local-Area Contract Suppliers (Materials and Services)	1	LS	\$	\$
B.10	21	Signage Support Footings & Electrical Connections	1	LS	\$	\$
B.11	22	Signage Installation, Complete, Auto Directional ADD	4	EA	\$	\$



Downtown Johnstown Wayfinding Phase 2 Bidding Sheet

BID SCHEDULE (continued)

PHASE	Phase 2	PROJECT NAME	Johnstown Wayfinding Signage Master Plan - Phase 2 Installation Project
RFP Published	January 23, 2024	RFP Closing Date	Friday, February 23, 2024

Task #	PayItem #	Description	Quantity	Unit	Unit Value in \$	Total Value in \$
Task B: Signage Installation (continued)						
B.12	23	Signage Installation, Complete, Auto Directional AD4	4	EA	\$	\$
B.13	24	Signage Fabrication, Complete, Auto Directional AD6	3	EA	\$	\$
B.14	25	Signage Fabrication, Complete, Pedestrian Digital Kiosk PK	2	EA	\$	\$
B.15	26	Signage Fabrication, Complete, Parking Destination Directional Signs PDD	4			
B.16	27	Conduct Project Inspections, Punchlist Items, and Project Closeout	1	LS	\$	\$
B.17	28	Prepare Sign Repair/ Maintenance Plan for Town	1	LS	\$	\$

TOTAL BID: \$